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The work to be performed under this Contract as defined the scope of services for Phase II-A and Phase Ii-B
shall be completed according to the five performance milestones listed below. If the work to be performed
under this Contract is not completed within the time set forth above for each milestone, or within such extra
time as may be granted by the County, the Contractor shall be deemed to be in default. For cach day the
Contractor is in default for each milestone, the Contractor or its Surety shall pay to the County, not as a penalty,
but as liquidated damages, the sum of $200.

"Permitting the Contractor to continue and finish the work or any part of it after the expiration of the contract
time allowed, including extensions, if any, shall in no way act as a waiver on the part of County of the liquidated
damages due under the contract.

PROJECT MILESTONES
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Mn accordance with the

1. A Monitoring Equipment Installation Report shall be submitted by ey,
Phase II-A Scope of Work.,

2. The second Quarterly Monitoring Report shall be submitted to the County b )
accordance with the Phase II-A Scope of Work. A ' '

3. The fourth Quarterly Monitoring Report shall be submitted to the County b SR
with the Phase II-A Scope of Work.

_ Not recasved.

4. The "Existing Status of Lake Lafayette and the Lake Lafayette Watershed- 2003" Re gnd the list of Lake
and watershed management alternatives shall be submitted to the County by NEWEERIN in accordance
with the Phase II-A Scope of Work. . e.:- L 5 zood 7

5. A Final Lake Lafayette/I ake Lafayette ed Current Status and Management Recommendations plan

shall be submitted to the County by




